



## San Francisco Public Utilities Commission Building

### Project Description:

The new SFPUC Administration building is a 15 story vertically post-tensioned structure with a glass unitized curtain wall. The building will house the offices of the SFPUC, and has been designed with many highly sustainable features. Webcor is the CM/GC for this project. Trade Contractors interested in bidding directly on Trade Packages must submit prequalification applications. Trade Contractors interested in bidding to other Trade Contractors need not be prequalified by Webcor.

### Key Facts:

- Client: SFPUC / City and County of San Francisco
- Architect: KMD | Stevens & Associates Joint Venture
- Location: 525 Golden Gate Avenue, San Francisco
- Estimated Budget: \$133,000,000
- Estimated Schedule: Completion in mid-2012

### Small Business Program for Project:

- This program has a goal of 7% San Francisco LBE participation.
- Certifications Recognized: SF LBE Micro and Small; no bid discounts



## San Francisco Public Utilities Commission Building

### Project Description:

The new SFPUC Administration building is a 15 story vertically post-tensioned structure with a glass unitized curtain wall. The building will house the offices of the SFPUC, and has been designed with many highly sustainable features. Webcor is the CM/GC for this project. Trade Contractors interested in bidding directly on Trade Packages must submit prequalification applications. Trade Contractors interested in bidding to other Trade Contractors need not be prequalified by Webcor.

### Key Facts:

- Client: SFPUC / City and County of San Francisco
- Architect: KMD | Stevens & Associates Joint Venture
- Location: 525 Golden Gate Avenue, San Francisco
- Estimated Budget: \$133,000,000
- Estimated Schedule: Completion in mid-2012

### Small Business Program for Project:

- This program has a goal of 7% San Francisco LBE participation.
- Certifications Recognized: SF LBE Micro and Small; no bid discounts

## Upcoming Project Bid Opportunities

(Scopes & Dates are Subject to Change)

Package #	Package Description	RFQ Date	RFP Date
	Architectural Woodwork	**	11/03/10
	Interior Glazing	**	11/10/10
	Folding Fire Barriers	**	11/11/10
	Terrazzo Flooring	**	11/11/10
	Smoke Containment Doors	**	11/18/10
	Concrete Masonry	**	11/19/10
	Mobile Storage Shelving	**	11/30/10
	Fireproofing	**	12/06/10
	Carpet and Resilient Flooring	**	12/06/10
	Specialties	**	12/13/10
	Painting	**	12/14/10
	Underground Utilities	11/05/10	12/17/10
	Roofing	**	12/22/10

\*\* These RFQ processes have already completed. Interested bidders may contact pre-qualified Trade Contractors for lower-tier opportunities.

### Contact Information

**Website:** sfwater.org – click on “Construction Bid Opportunities”

**Email:** sfpuc@webcor.com

**Phone:** 415.978.1110

## Upcoming Project Bid Opportunities

(Scopes & Dates are Subject to Change)

Package #	Package Description	RFQ Date	RFP Date
	Architectural Woodwork	**	11/03/10
	Interior Glazing	**	11/10/10
	Folding Fire Barriers	**	11/11/10
	Terrazzo Flooring	**	11/11/10
	Smoke Containment Doors	**	11/18/10
	Concrete Masonry	**	11/19/10
	Mobile Storage Shelving	**	11/30/10
	Fireproofing	**	12/06/10
	Carpet and Resilient Flooring	**	12/06/10
	Specialties	**	12/13/10
	Painting	**	12/14/10
	Underground Utilities	11/05/10	12/17/10
	Roofing	**	12/22/10

\*\* These RFQ processes have already completed. Interested bidders may contact pre-qualified Trade Contractors for lower-tier opportunities.

### Contact Information

**Website:** sfwater.org – click on “Construction Bid Opportunities”

**Email:** sfpuc@webcor.com

**Phone:** 415.978.1110